



JACOBS  
2 Easton Oval  
Suite 500  
Columbus, OH 43219  
O 614 888 3100  
www.jacobs.com

ADDENDUM NO. 2  
TO THE CONTRACT DOCUMENTS  
for the construction of the  
2020 STORM SEWER IMPROVEMENTS PROJECT  
VILLAGE OF MINERVA PARK, OHIO

Date: August 10, 2020  
Project No.: 690666

**To All Planholders and/or Prospective Bidders:**

The following changes, additions, and/or deletions are hereby made a part of the Contract Documents for the construction of the 2020 Storm Sewer Improvements Project, dated June 2020, as fully and completely as if the same were fully set forth therein:

A. CORRECTIONS TO PREVIOUS ADDENDUM

1. None.

B. PROVIDED FOR BIDDER'S INFORMATION

1. None.

C. TABLE OF CONTENTS

1. None.

D. PART 1, PROCUREMENT REQUIREMENTS

1. None.

E. PART 2, CONTRACTING REQUIREMENTS

1. None.

F. PART 3, SPECIFICATIONS

1. Section 01 11 00, Summary of Work

Paragraph 1.1.N.2.b, REPLACE with the following:

"b. Perform open cut point repair at approximately 82 feet, upstream, from STM042."

G. DRAWINGS

1. None.

H. STANDARD DETAILS

1. None.

All Bidders shall acknowledge receipt and acceptance of this Addendum No. 2 in the Bid Form or by submitting the Addendum with the bid package. Bid Forms submitted without acknowledgment or without this Addendum will be considered in nonconformance.

JACOBS

Mike Flickinger, P.E.  
Project Manager

**END OF ADDENDUM NO. 2**